DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/27/09
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 29-200-19.01 COUNTIES NEW CASTLE
LETTING DATE : 09/29/09 DISTRICT : N2
STATE/FEDERAL AID NO: ERRA-2009(27) CONTRACT TIME : 299 CALENDAR DAYS
CONTRACT DESCRIPTION RURAL (UNDER 5,000 POPULATION) PROJECT (S) ERRA-2009(27)
THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND
REINVESTMENT ACT OF 2009. FURTHER INFORMATION IS AVAILABLE
AT OUR WEBSITE; WWW.DELDOT.GOV.
THIS IS A STREETSCAPE IMPROVEMENTS PROJECT WITHIN
CENTREVILLE FROM CENTER MEETING ROAD TO SNUFF MILL ROAD.
PROJECT TO INCLUDE REPAIR/REPLACEMENT OF BRICK AND OR
CONCRETE SIDEWALKS, ADA UPGRADES TO CURB RAMPS, DRAINAGE
IMPROVEMENTS, CROSSWALKS, SIGNING AND STRIPING, PAVING AND
LANDSCAPING.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 10/27/09 to vendor CNS CONSTRUCTION CORPORATION/TALLEY BROTHERS INC (JOINT VENTURE)
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 2,248,056.26 175.0690% 100.0000%
1 CNS CONSTRUCTION CORPORATION, PO BOX 5933, NEWARK, DE, 19714 $ 1,284,097.37 100.0000% 57.1203%
2 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711 $ 1,493,294.00 116.2913% 66.4260%
3 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 1,496,335.55 116.5282% 66.5613%
4 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 1,514,190.68 117.9187% 67.3556%
5 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 1,535,355.44 119.5669% 68.2970%
6 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 1,764,245.96 137.3919% 78.4787%
7 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 1,873,373.99 145.8903% 83.3331%
8 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 $ 1,970,274.06 153.4365% 87.6434%
I ( o) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |CNS CONSTRUCTION CORP | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— s S
SECTION 0001 CENTREVILLE STREETSCAPE IMPROVEMENTS
| | |
0010 201000 LUMP | 20000.00000 20000.00| 2326.32000 2326.32| 8000.00000 8000.00
CLEARING AND GRUBBING | | |
0020 202000 2475.000 CY | 12.40694 30707.18]| 7.73000 19131.75]| 18.00000 44550.00
EXCAVATION AND EMBANKMENT | | |
0030 206000 275.000 CY | 246.00000 67650.00 | 13.88000 3817.00] 100.00000 27500.00
ROCK EXCAVATION FOR STRUCTURES AND | | |
TRENCHES | | |
0040 208500 5.000 cCY | 221.00000 1105.00] 78.00000 390.00| 300.00000 1500.00
|

FLOWABLE FILL



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/27/09
PAGE 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 29-200-19.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/29/09 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |CNS CONSTRUCTION CORP | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0050 209001 62.000 CY | 27.62848 1712.97| 17.05000 1057.10]| 8.00000 496.00
BORROW, TYPE A | | |
0060 209002 62.000 CY | 33.41000 2071.42 | 16.55000 1026.10| 8.00000 496.00
BORROW, TYPE B | |
0070 209006 495.000 CY | 16.87148 8351.38]| 16.05000 7944.75| 12.00000 5940.00
BORROW, TYPE F | | |
0080 211000 LUMP | 30000.00000 30000.00| 7500.00000 7500.00 | 15000.00000 15000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0090 252000 9.000 EACH | 160.32000 1442.88| 150.00000 1350.00| 100.00000 900.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0100 252001 34.000 EACH | 165.79000 5636.86 | 150.00000 5100.00 | 100.00000 3400.00
INLET SEDIMENT CONTROL, CURB INLET | | |
0110 302007 579.000 CY | 33.79163 19565.35] 8.98000 5199.42| 50.00000 28950.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0120 302008 434.000 CY | 48.37321 20993.97| 10.25000 4448 .50 | 50.00000 21700.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0130 302502 17.000 TON | 75.00000 1275.00| 15.67000 266.39| 40.00000 680.00
DELAWARE NO. 2 STONE | | |
0140 401666 245.000 TON | 81.73433 20024.91| 80.04000 19609.80| 70.00000 17150.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0150 401667 441.000 TON | 66.27448 29227.05] 75.09000 33114.69] 73.00000 32193.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0160 401668 4.000 TON | 69.09000 276.36 | 80.04000 320.16| 150.00000 600.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0170 401711 1977.000 TON | 70.46000 139299.42| 98.11000 193963.47| 82.00000 162114.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0180 402000 100.000 TON | 94.49399 9449.40| 119.29000 11929.00| 150.00000 15000.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0190 406001 150.000 SYIN | 4.47892 671.84] 21.08000 3162.00 | 2.50000 375.00
| | |

HOT-MIX PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/27/09
PAGE 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 29-200-19.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/29/09 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |CNS CONSTRUCTION CORP | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0200 406002 1600.000 SYIN | 10.00000 16000.00] 21.08000 33728.00] 4.00000 6400.00
HOT-MIX PATCHING, CONCRETE | | |
0210 602537 109.000 SF | 75.00000 8175.00| 61.00000 6649.00| 55.00000 5995.00
RETAINING WALL | | |
0220 612021 1637.000 LF | 27.16681 44472.07| 38.10000 62369.70]| 35.00000 57295.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0230 612022 935.000 LF | 43.05000 40251.75| 40.55000 37914.25] 43.00000 40205.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0240 612032 109.000 LF | 56.45000 6153.05] 40.55000 4419.95| 40.00000 4360.00
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0250 612033 57.000 LF | 180.00000 10260.00]| 44.70000 2547.90| 55.00000 3135.00
REINFORCED CONCRETE PIPE, 21", CLASS IV | | |
0260 612046 23.000 LF | 200.00000 4600.00| 52.70000 1212.10]| 70.00000 1610.00
REINFORCED CONCRETE PIPE, 21", CLASS V | | |
0270 612216 78.000 LF | 74.18000 5786.04| 58.40000 4555.20 | 90.00000 7020.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS IV | | |
0280 612529 5010.000 LF | 2.13236 10683.12]| 1.95000 9769.50| 1.50000 7515.00
PIPE VIDEO INSPECTION | | |
0290 617003 1.000 EACH | 2200.00000 2200.00] 841.56000 841.56 900.00000 900.00
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0300 617004 1.000 EACH | 2400.00000 2400.00]| 1067.56000 1067.56 | 1600.00000 1600.00
REINFORCED CONCRETE FLARED END SECTION, | | |
21" | | |
0310 617165 4.000 EACH | 1597.35000 6389.40| 1733.56000 6934.24| 1900.00000 7600.00
REINFORCED CONCRETE FLARED END SECTION, | | |
14" X 23" | | |
0320 701011 91.000 LF | 23.99464 2183.51| 9.50000 864.50] 25.00000 2275.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0330 701022 5678.000 LF | 16.63056 94428.32| 11.50000 65297.00| 13.00000 73814.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0340 705002 6046.000 SF | 4.52191 27339.47] 5.00000 30230.00] 7.00000 42322.00
P.C.C. SIDEWALK, 6" | | |
0350 705006 40.000 SF | 18.00000 720.00] 5.40000 216.00]| 10.00000 400.00
P.C.C. SIDEWALK, VARIABLE DEPTH | | |
0360 705504 12346.000 SF | 16.37000 202104.02] 8.50000 104941.00] 8.00000 98768.00
| | |

BRICK AND/OR BLOCK SIDEWALK



PLASTIC DRUMS

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/27/09
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 29-200-19.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/29/09 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |CNS CONSTRUCTION CORP | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0370 705512 10902.000 SF | 16.00000 174432.00] 16.42000 179010.84| 15.00000 163530.00
UNIT PAVER, TYPE C | | |
0380 705520 198.000 SF | 29.04462 5750.83]| 15.66000 3100.68]| 32.00000 6336.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0390 705525 908.000 SF | 12.89358 11707.37] 8.03000 7291.24| 15.00000 13620.00
CURB RAMP, TYPE 1 | | |
0400 705526 230.000 SF | 17.52718 4031.25| 10.25000 2357.50]| 15.00000 3450.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0410 708051 18.000 EACH | 2278.60719 41014.93] 857.54000 15435.72| 1850.00000 33300.00
DRAINAGE INLET, 34" X 24" | | |
0420 708052 9.000 EACH | 2744.35000 24699.15] 990.00000 8910.00| 1850.00000 16650.00
DRAINAGE INLET, 48" X 30" | | |
0430 708053 9.000 EACH | 3229.30000 29063.70| 1225.00000 11025.00]| 2300.00000 20700.00
DRAINAGE INLET, 48" X 48" | | |
0440 708058 2.000 EACH | 4693.47000 9386.94| 1715.00000 3430.00| 3900.00000 7800.00
DRAINAGE INLET, 72" X 48" | | |
0450 708107 6.000 EACH | 2889.06000 17334.36| 1522.33000 9133.98] 2100.00000 12600.00
MANHOLE, ROUND | |
0460 708512 5.000 EACH | 6152.40000 30762.00] 1385.00000 6925.00 | 3600.00000 18000.00
DRAINAGE INLET, SPECIAL I | | |
0470 708583 2.000 EACH | 787.51000 1575.02| 300.00000 600.00| 850.00000 1700.00
PERSONNEL GRATE FOR PIPE INLET | | |
0480 708585 1.000 EACH | 1687.52000 1687.52| 750.01000 750.01 | 1400.00000 1400.00
JUNCTION BOX, 48" X 30" | | |
0490 710001 34.000 EACH | 833.92948 28353.60| 210.56000 7159.04 | 600.00000 20400.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0500 712005 58.000 SY | 56.50000 3277.00 ]| 20.34000 1179.72| 45.00000 2610.00
RIPRAP, R-4 | | |
0510 716000 7.000 EACH | 1387.08000 9709.56 | 375.00000 2625.00 | 900.00000 6300.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0520 720501 28.000 EACH | 300.31000 8408.68| 200.00000 5600.00 | 200.00000 5600.00
CRASH CUSHION (SAND BARRELS) | | |
0530 720518 196.000 EACH | 340.00000 66640.00 | 25.00000 4900.00 | 25.00000 4900.00
RELOCATING CRASH CUSHION (SAND BARRELS) | | |
0540 720527 1784.000 EADY | 0.34225 610.57] 0.35000 624.40| 0.40000 713.60
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE

PAGE

10/27/09
001 -5
TABULATION OF BIDS

FINAL

CONTRACT TITLE CENTREVILLE STREETSCAPE IMPROVEMENTS

FURNISH AND MAINTAIN TRUCK MOUNTED

CALL ORDER 001 CONTRACT ID 29-200-19.01 COUNTIES NEW CASTLE
LETTING DATE 09/29/09 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |CNS CONSTRUCTION CORP | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0550 720552 28.000 EACH | 20.08000 562.24 | 18.00000 504.00 | 18.00000 504.00
REFLECTOR PANELS | |
0560 727500 10.000 EACH | 350.00000 3500.00 | 50.00000 500.00 | 125.00000 1250.00
MONUMENTS | | |
0570 727520 153.000 LF | 3.30000 504.90 | 1.93000 295.29| 2.00000 306.00
CONSTRUCTION SAFETY FENCE | | |
0580 732002 1626.000 SY | 6.31424 10266.95]| 5.00000 8130.00| 7.00000 11382.00
TOPSOIL, 6" DEPTH | | |
0590 733002 1806.000 SY | 3.48000 6284.88| 3.00000 5418.00 | 2.00000 3612.00
TOPSOILING, 6" DEPTH | | |
0600 734017 3396.000 SY | 0.30000 1018.80| 0.32000 1086.72| 0.25000 849.00
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0610 736001 3360.000 SY | 4.00000 13440.00]| 3.50000 11760.00 | 3.00000 10080.00
SODDING | | |
0620 737523 LUMP | 60400.00000 60400.00 | 25871.50000 25871.50] 34436.00000 34436.00
PLANTING | | |
0630 741001 6.000 EACH | 1000.00000 6000.00 | 650.00000 3900.00| 350.00000 2100.00
TREE REMOVAL 6" TO 10.9" | | |
0640 741002 1.000 EACH | 1200.00000 1200.00| 900.00000 900.00| 400.00000 400.00
TREE REMOVAL 11" TO 14.9" | | |
0650 741503 82.000 LF | 10.00000 820.00] 30.49000 2500.18]| 15.00000 1230.00
ROOT PRUNING | |
0660 742508 1420.000 HOUR | 29.52000 41918.40| 29.52000 41918.40| 29.52000 41918.40
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0670 742517 455.000 HOUR | 42.80000 19474.00| 42.80000 19474.00] 42.80000 19474.00
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0680 743003 84.000 EADY | 24.46749 2055.27| 15.00000 1260.00| 15.00000 1260.00
ARROWPANELS, TYPE C | | |
0690 743500 84.000 EADY | 0.54773 46 .01 | 0.30000 25.20] 0.40000 33.60
WARNING LIGHTS, TYPE A | | |
0700 743501 168.000 EADY | 1.05329 176.95] 0.90000 151.20] 1.00000 168.00
WARNING LIGHTS , TYPE B | | |
0710 743504 39.000 EACH | 116.06860 4526 .68 | 31.00000 1209.00| 125.00000 4875.00
WARNING SIGNS | |
0720 743507 1744.000 LFDY | 0.50000 872.00] 1.20000 2092.80| 1.50000 2616.00
TEMPORARY BARRICADE, TYPE III | | |
0730 743512 84.000 EADY | 136.68000 11481.12] 125.00000 10500.00 | 100.00000 8400.00
| | |
| | |

ATTENUATOR, TYPE I



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/27/09
PAGE 001 -6
TABULATION OF BIDS
FINAL

CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS

CALL ORDER : 001 CONTRACT ID : 29-200-19.01 COUNTIES : NEW CASTLE

LETTING DATE : 09/29/09 DISTRICT : N2

SET-ASIDE
I ( 0o ) I ( 1 ) I ( )

|[ENGINEER'S ESTIMATE |CNS CONSTRUCTION CORP
LINE NO / ITEM CODE / ALT | |

| GRASSBUSTERS LANDSCAPING CO
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e
0740 743514 100.000 EADY | 70.53713 7053.71| 75.00000 7500.00 |
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0750 743525 328.000 EADY | 1.79602 589.09 | 1.25000 410.00]
TEMPORARY WARNING SIGNS | | |
0760 748015 1230.000 SF | 4.06444 4999.26 | 7.40000 9102.00|
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0770 748016 242.000 LF | 2.39000 578.38]| 1.10000 266.20|
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 8" | | |
0780 748019 6000.000 LF | 0.40317 2419.02 | 0.25000 1500.00 |
TEMPORARY MARKINGS, PAINT, 4" | | |
0790 748027 1110.000 LF | 2.33000 2586.30 | 1.65000 1831.50]
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0800 748506 16472.000 LF | 0.62814 10346.72| 0.51000 8400.72|
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0810 748530 100.000 SF | 5.33632 533.63| 1.60000 160.00]|
REMOVAL OF PAVEMENT STRIPING | | |
0820 749687 119.000 EACH | 60.00000 7140.00 | 70.00000 8330.00]
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0830 749690 23.000 SF | 55.00000 1265.00| 20.00000 460.00|
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0840 758000 2240.000 SY | 9.51155 21305.87] 2.20000 4928.00 |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0850 759005 14.000 EAMO | 3500.00000 49000.00 | 750.00000 10500.00|
FIELD OFFICE, TYPE II | | |
0860 760507 31829.000 SYIN | 0.85257 27136.45] 2.04000 64931.16 |
PROFILE MILLING, HOT-MIX | | |
0870 762001 6424.000 LF | 1.24615 8005.27| 1.35000 8672.40|
SAW CUTTING, HOT MIX | | |
0880 762002 1756.000 LF | 4.01500 7050.34| 4.50000 7902.00|
| | |

SAW CUTTING, CONCRETE, FULL DEPTH



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 10/27/09
PAGE : 001 -7
TABULATION OF BIDS

FINAL
CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 29-200-19.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/29/09 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |CNS CONSTRUCTION CORP | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0890 763000 LUMP | 200000.00000 200000.00| 10000.00000 10000.00| 51342.00000 51342.00
INITIAL EXPENSE | | |
0900 763500 LUMP | 160000.00000 160000.00] 10000.00000 10000.00 | 32000.00000 32000.00
MAINTENANCE OF TRAFFIC | | |
0910 763501 LUMP | 163000.00000 163000.00] 5000.00000 5000.00] 25000.00000 25000.00
CONSTRUCTION ENGINEERING | | |
0920 763505 64.000 HOUR | 75.00000 4800.00] 75.00000 4800.00] 75.00000 4800.00
TRAFFIC OFFICERS | | |
0930 763508 LUMP | 6000.00000 6000.00] 1485.06000 1485.06 | 2500.00000 2500.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0940 763509 10.000 EAMO | 264.78000 2647.80| 375.00000 3750.00] 150.00000 1500.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
0950 763597 120.000 HOUR | 125.00000 15000.00| 95.00000 11400.00| 70.00000 8400.00
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 2,248,056.26 $ 1,284,097.37| $ 1,493,294.00
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 2,248,056.26 $ 1,284,097.37| $ 1,493,294.00

DBE GOALS | 14 % | 25 % | 14 %




SUPERPAVE, TYPE C HOT-MIX, 160

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/27/09
PAGE 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 29-200-19.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/29/09 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
SECTION 0001 CENTREVILLE STREETSCAPE IMPROVEMENTS
| | |
0010 201000 LUMP | 11000.00000 11000.00| 12125.00000 12125.00| 12800.00000 12800.00
CLEARING AND GRUBBING | | |
0020 202000 2475.000 CY | 12.00000 29700.00] 8.75000 21656.25] 21.59000 53435.25
EXCAVATION AND EMBANKMENT | | |
0030 206000 275.000 cCY | 130.00000 35750.00] 55.00000 15125.00| 27.68000 7612.00
ROCK EXCAVATION FOR STRUCTURES AND | | |
TRENCHES | | |
0040 208500 5.000 cCY | 310.00000 1550.00] 100.30000 501.50] 157.78000 788.90
FLOWABLE FILL | |
0050 209001 62.000 CY | 17.50000 1085.00] 35.00000 2170.00] 21.87000 1355.94
BORROW, TYPE A | | |
0060 209002 62.000 CY | 17.50000 1085.00] 37.00000 2294.00] 35.53000 2202.86
BORROW, TYPE B | | |
0070 209006 495.000 CY | 14.00000 6930.00] 7.31000 3618.45] 11.58000 5732.10
BORROW, TYPE F | | |
0080 211000 LUMP | 14700.00000 14700.00 | 26000.00000 26000.00] 5600.00000 5600.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0090 252000 9.000 EACH | 85.00000 765.00 | 145.00000 1305.00] 148.19000 1333.71
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0100 252001 34.000 EACH | 85.00000 2890.00] 115.00000 3910.00] 153.95000 5234.30
INLET SEDIMENT CONTROL, CURB INLET | | |
0110 302007 579.000 CY | 37.50000 21712.50] 18.84000 10908.36 | 55.00000 31845.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0120 302008 434.000 CY | 37.50000 16275.00| 71.75000 31139.50] 60.46000 26239.64
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0130 302502 17.000 TON | 32.00000 544.00| 45.00000 765.00 | 90.35000 1535.95
DELAWARE NO. 2 STONE | | |
0140 401666 245.000 TON | 76.50000 18742.50| 80.76000 19786.20 | 83.54000 20467.30
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0150 401667 441.000 TON | 69.50000 30649.50] 85.74000 37811.34] 80.55000 35522.55
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0160 401668 4.000 TON | 200.00000 800.00] 172.78000 691.12] 210.54000 842.16
| | |
| | |

GYRATIONS, PG 64-22, WEDGE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/27/09
PAGE 001 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 29-200-19.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/29/09 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 401711 1977.000 TON | 79.00000 156183.00] 65.27000 129038.79| 62.16000 122890.32
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | |
STONE) | | |
0180 402000 100.000 TON | 95.00000 9500.00] 63.15000 6315.00] 88.46000 8846.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0190 406001 150.000 SYIN | 3.50000 525.00| 2.86000 429.00] 20.90000 3135.00
HOT-MIX PATCHING | | |
0200 406002 1600.000 SYIN | 3.65000 5840.00] 2.96000 4736.00] 4.65000 7440.00
HOT-MIX PATCHING, CONCRETE | | |
0210 602537 109.000 SF | 70.00000 7630.00| 108.39000 11814.51| 120.00000 13080.00
RETAINING WALL | | |
0220 612021 1637.000 LF | 31.00000 50747.00] 34.60000 56640.20] 48.01000 78592.37
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0230 612022 935.000 LF | 36.00000 33660.00] 40.30000 37680.50] 53.18000 49723.30
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0240 612032 109.000 LF | 35.00000 3815.00] 43.65000 4757.85] 52.15000 5684.35
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0250 612033 57.000 LF | 42.00000 2394.00] 58.15000 3314.55] 73.70000 4200.90
REINFORCED CONCRETE PIPE, 21", CLASS IV | | |
0260 612046 23.000 LF | 49.00000 1127.00] 59.15000 1360.45] 78.60000 1807.80
REINFORCED CONCRETE PIPE, 21", CLASS V | | |
0270 612216 78.000 LF | 57.00000 4446.00| 48.08000 3750.24 92.37000 7204.86
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS IV | | |
0280 612529 5010.000 LF | 1.00000 5010.00] 1.05000 5260.50] 1.68000 8416.80
PIPE VIDEO INSPECTION | | |
0290 617003 1.000 EACH | 805.00000 805.00] 635.00000 635.00] 756.40000 756 .40
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0300 617004 1.000 EACH | 860.00000 860.00] 850.00000 850.00] 842.86000 842.86
REINFORCED CONCRETE FLARED END SECTION, | | |
21" | | |
0310 617165 4.000 EACH | 1220.00000 4880.00] 1105.00000 4420.00] 1194.42000 4777.68
REINFORCED CONCRETE FLARED END SECTION, | | |
14" X 23" ! ' !
0320 701011 91.000 LF | 27.50000 2502.50] 25.50000 2320.50] 24.29000 2210.39
| | |

PORTLAND CEMENT CONCRETE CURB, TYPE 2



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/27/09
PAGE 001 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID 29-200-19.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/29/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 701022 5678.000 LF | 17.00000 96526.00 | 12.79000 72621.62| 14.19000 80570.82
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0340 705002 6046.000 SF | 7.00000 42322.00| 5.65000 34159.90| 5.20000 31439.20
P.C.C. SIDEWALK, 6" | | |
0350 705006 40.000 SF | 12.00000 480.00| 15.00000 600.00| 12.31000 492 .40
P.C.C. SIDEWALK, VARIABLE DEPTH | | |
0360 705504 12346.000 SF | 11.00000 135806.00| 13.86000 171115.56| 9.70000 119756.20
BRICK AND/OR BLOCK SIDEWALK | | |
0370 705512 10902.000 SF | 16.50000 179883.00] 14.37000 156661.74]| 12.85000 140090.70
UNIT PAVER, TYPE C | | |
0380 705520 198.000 SF | 20.00000 3960.00 | 27.73000 5490.54| 34.20000 6771.60
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0390 705525 908.000 SF | 15.00000 13620.00]| 4.78000 4340.24 | 13.24000 12021.92
CURB RAMP, TYPE 1 | | |
0400 705526 230.000 SF | 16.00000 3680.00 | 4.87000 1120.10]| 14.29000 3286.70
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0410 708051 18.000 EACH | 1660.00000 29880.00| 2018.93000 36340.74]| 1926.31000 34673.58
DRAINAGE INLET, 34" X 24" | | |
0420 708052 9.000 EACH | 2050.00000 18450.00 | 2815.60000 25340.40| 2272.12000 20449.08
DRAINAGE INLET, 48" X 30" | | |
0430 708053 9.000 EACH | 2200.00000 19800.00 | 2995.95000 26963.55] 2445.02000 22005.18
DRAINAGE INLET, 48" X 48" | | |
0440 708058 2.000 EACH | 3750.00000 7500.00 | 3985.75000 7971.50| 3136.63000 6273.26
DRAINAGE INLET, 72" X 48" | | |
0450 708107 6.000 EACH | 1520.00000 9120.00| 2025.00000 12150.00| 2128.03000 12768.18
MANHOLE, ROUND | |
0460 708512 5.000 EACH | 2200.00000 11000.00]| 2750.00000 13750.00| 2652.84000 13264.20
DRAINAGE INLET, SPECIAL I | | |
0470 708583 2.000 EACH | 605.00000 1210.00| 1032.63000 2065.26 | 1098.09000 2196.18
PERSONNEL GRATE FOR PIPE INLET | | |
0480 708585 1.000 EACH | 1300.00000 1300.00| 1398.00000 1398.00| 1955.13000 1955.13
JUNCTION BOX, 48" X 30" | | |
0490 710001 34.000 EACH | 535.00000 18190.00| 273.17000 9287.78| 793.00000 26962.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0500 712005 58.000 SY | 46.00000 2668.00 | 21.00000 1218.00| 60.85000 3529.30
| | |

RIPRAP, R-4



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/27/09
PAGE 001 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 29-200-19.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/29/09 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0510 716000 7.000 EACH | 1045.00000 7315.00| 1025.00000 7175.00 | 1390.76000 9735.32
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0520 720501 28.000 EACH | 225.00000 6300.00 | 99.76000 2793.28]| 210.54000 5895.12
CRASH CUSHION (SAND BARRELS) | | |
0530 720518 196.000 EACH | 30.00000 5880.00 | 22.79000 4466 .84 | 26.32000 5158.72
RELOCATING CRASH CUSHION (SAND BARRELS) | | |
0540 720527 1784.000 EADY | 1.00000 1784.00 | 0.87000 1552.08| 0.42000 749.28
PLASTIC DRUMS | |
0550 720552 28.000 EACH | 20.00000 560.00 | 4.11000 115.08] 18.95000 530.60
REFLECTOR PANELS | |
0560 727500 10.000 EACH | 150.00000 1500.00 | 250.00000 2500.00 | 245.12000 2451.20
MONUMENTS | | |
0570 727520 153.000 LF | 2.00000 306.00| 7.00000 1071.00| 3.58000 547.74
CONSTRUCTION SAFETY FENCE | | |
0580 732002 1626.000 SY | 5.50000 8943.00 | 8.12000 13203.12] 9.43000 15333.18
TOPSOIL, 6" DEPTH | | |
0590 733002 1806.000 SY | 2.60000 4695.60 | 8.02000 14484.12| 4.04000 7296 .24
TOPSOILING, 6" DEPTH | | |
0600 734017 3396.000 SY | 0.65000 2207.40 | 0.20000 679.20] 0.29000 984.84
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0610 736001 3360.000 SY | 5.55000 18648.00 | 6.07000 20395.20] 4.74000 15926.40
SODDING | | |
0620 737523 LUMP | 35269.00000 35269.00] 36600.15000 36600.15] 40851.00000 40851.00
PLANTING | | |
0630 741001 6.000 EACH | 450.00000 2700.00 | 130.00000 780.00| 907.61000 5445.66
TREE REMOVAL 6" TO 10.9" | | |
0640 741002 1.000 EACH | 1625.00000 1625.00| 390.00000 390.00| 1563.13000 1563.13
TREE REMOVAL 11" TO 14.9" | | |
0650 741503 82.000 LF | 22.00000 1804.00| 40.00000 3280.00| 58.26000 4777.32
ROOT PRUNING | |
0660 742508 1420.000 HOUR | 29.52000 41918.40| 29.52000 41918.40| 29.52000 41918.40
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0670 742517 455.000 HOUR | 42.80000 19474.00| 42.80000 19474.00] 42.80000 19474.00
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0680 743003 84.000 EADY | 25.00000 2100.00 | 38.75000 3255.00 | 21.05000 1768.20
| | |

ARROWPANELS, TYPE C



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/27/09
PAGE 001 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID 29-200-19.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/29/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0690 743500 84.000 EADY | 0.50000 42.00] 0.20000 16.80] 0.42000 35.28
WARNING LIGHTS, TYPE A | | |
0700 743501 168.000 EADY | 1.00000 168.00] 2.28000 383.04| 1.05000 176.40
WARNING LIGHTS , TYPE B | | |
0710 743504 39.000 EACH | 80.00000 3120.00] 68.18000 2659.02] 184.22000 7184.58
WARNING SIGNS | |
0720 743507 1744.000 LEFDY | 1.10000 1918.40] 0.35000 610.40] 1.58000 2755.52
TEMPORARY BARRICADE, TYPE IIT | | |
0730 743512 84.000 EADY | 100.00000 8400.00| 108.75000 9135.00] 131.59000 11053.56
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE T | | |
0740 743514 100.000 EADY | 55.00000 5500.00] 22.61000 2261.00] 78.95000 7895.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0750 743525 328.000 EADY | 5.00000 1640.00] 7.23000 2371.44] 2.11000 692.08
TEMPORARY WARNING SIGNS | | |
0760 748015 1230.000 SF | 5.55000 6826.50] 5.30000 6519.00] 5.26000 6469.80
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0770 748016 242.000 LF | 3.50000 847.00] 3.35000 810.70] 3.16000 764.72
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 8" | | |
0780 748019 6000.000 LF | 0.30000 1800.00] 0.76000 4560.00] 0.26000 1560.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0790 748027 1110.000 LF | 5.55000 6160.50] 8.04000 8924.40| 5.26000 5838.60
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0800 748506 16472.000 LF | 0.40000 6588.80] 0.37000 6094.64| 0.37000 6094.64
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0810 748530 100.000 SF | 3.00000 300.00| 3.00000 300.00| 2.63000 263.00
REMOVAL OF PAVEMENT STRIPING | | |
0820 749687 119.000 EACH | 61.00000 7259.00] 25.21000 2999.99| 78.95000 9395.05
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0830 749690 23.000 SF | 31.00000 713.00] 11.11000 255.53| 15.79000 363.17
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0840 758000 2240.000 sY | 9.00000 20160.00| 7.54000 16889.60 | 7.71000 17270.40
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
| | |

ETC.



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/27/09
PAGE 001 -13
TABULATION OF BIDS
FINAL
CONTRACT TITLE CENTREVILLE STREETSCAPE IMPROVEMENTS
CALL ORDER 001 CONTRACT ID 29-200-19.01 COUNTIES NEW CASTLE
LETTING DATE 09/29/09 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0850 759005 14.000 EAMO | 1900.00000 26600.00] 1348.57000 18879.98| 1329.61000 18614.54
FIELD OFFICE, TYPE IT | | |
0860 760507 31829.000 SYIN | 0.75000 23871.75] 0.29000 9230.41| 0.67000 21325.43
PROFILE MILLING, HOT-MIX | | |
0870 762001 6424.000 LF | 1.00000 6424.00] 0.80000 5139.20] 0.80000 5139.20
SAW CUTTING, HOT MIX | | |
0880 762002 1756.000 LF | 3.20000 5619.20] 2.92000 5127.52] 3.05000 5355.80
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0890 763000 LUMP | 35000.00000 35000.00] 40000.00000 40000.00| 74000.00000 74000.00
INITIAL EXPENSE | | |
0900 763500 LUMP | 43750.00000 43750.00 | 85500.00000 85500.00 | 36200.00000 36200.00
MAINTENANCE OF TRAFFIC | | |
0910 763501 LUMP | 22900.00000 22900.00] 40000.00000 40000.00| 21100.00000 21100.00
CONSTRUCTION ENGINEERING | | |
0920 763505 64.000 HOUR | 75.00000 4800.00] 75.00000 4800.00] 75.00000 4800.00
TRAFFIC OFFICERS | | |
0930 763508 LUMP | 1500.00000 1500.00] 9115.00000 9115.00] 3400.00000 3400.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0940 763509 10.000 EAMO | 50.00000 500.00| 175.00000 1750.00] 70.00000 700.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
0950 763597 120.000 HOUR | 95.00000 11400.00| 83.34000 10000.80| 132.00000 15840.00
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 1,496,335.55]| $ 1,514,190.68| $ 1,535,355.44
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 1,496,335.55]| $ 1,514,190.68| $ 1,535,355.44
DBE GOALS | 14 % | 14 % | 14 %




SUPERPAVE, TYPE C HOT-MIX, 160

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/27/09
PAGE 001 -14
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 29-200-19.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/29/09 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
| GREGGO & FERRARA INC |DATISY CONSTRUCTION COMPANY | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
SECTION 0001 CENTREVILLE STREETSCAPE IMPROVEMENTS
| | |
0010 201000 LUMP | 10000.00000 10000.00| 20290.00000 20290.00] 10000.00000 10000.00
CLEARING AND GRUBBING | | |
0020 202000 2475.000 CY | 23.00000 56925.00] 24.00000 59400.00] 15.50000 38362.50
EXCAVATION AND EMBANKMENT | | |
0030 206000 275.000 cCY | 200.00000 55000.00] 210.00000 57750.00] 125.00000 34375.00
ROCK EXCAVATION FOR STRUCTURES AND | | |
TRENCHES | | |
0040 208500 5.000 cCY | 230.00000 1150.00] 280.00000 1400.00] 440.00000 2200.00
FLOWABLE FILL | |
0050 209001 62.000 CY | 39.00000 2418.00] 37.00000 2294.00] 30.50000 1891.00
BORROW, TYPE A | | |
0060 209002 62.000 CY | 40.00000 2480.00] 37.00000 2294.00] 30.50000 1891.00
BORROW, TYPE B | | |
0070 209006 495.000 CY | 29.00000 14355.00| 18.00000 8910.00] 22.50000 11137.50
BORROW, TYPE F | | |
0080 211000 LUMP | 10000.00000 10000.00| 27000.00000 27000.00] 16000.00000 16000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0090 252000 9.000 EACH | 150.00000 1350.00] 210.00000 1890.00] 150.00000 1350.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0100 252001 34.000 EACH | 150.00000 5100.00] 210.00000 7140.00| 240.00000 8160.00
INLET SEDIMENT CONTROL, CURB INLET | | |
0110 302007 579.000 CY | 78.00000 45162.00 | 60.00000 34740.00] 63.25000 36621.75
GRADED AGGREGATE BASE COURSE, TYPE B | |
0120 302008 434.000 CY | 88.00000 38192.00] 57.10000 24781.40] 68.25000 29620.50
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0130 302502 17.000 TON | 58.00000 986.00] 50.00000 850.00] 85.00000 1445.00
DELAWARE NO. 2 STONE | | |
0140 401666 245.000 TON | 74.00000 18130.00| 72.00000 17640.00 | 100.00000 24500.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0150 401667 441.000 TON | 74.00000 32634.00] 64.00000 28224.00] 69.00000 30429.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0160 401668 4.000 TON | 77.00000 308.00| 160.00000 640.00] 500.00000 2000.00
| | |
| | |

GYRATIONS, PG 64-22, WEDGE



CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

DATE
PAGE

10/27/09
001 -15

CALL ORDER : 001 CONTRACT 1ID 29-200-19.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/29/09 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
| GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 401711 1977.000 TON | 71.00000 140367.00] 74.00000 146298.00] 70.90000 140169.30
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | |
STONE) | | |
0180 402000 100.000 TON | 210.00000 21000.00] 65.00000 6500.00]| 85.00000 8500.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0190 406001 150.000 SYIN | 5.80000 870.00] 5.30000 795.00] 4.00000 600.00
HOT-MIX PATCHING | | |
0200 406002 1600.000 SYIN | 6.30000 10080.00]| 8.50000 13600.00]| 4.00000 6400.00
HOT-MIX PATCHING, CONCRETE | | |
0210 602537 109.000 SF | 82.00000 8938.00| 80.00000 8720.00| 76.00000 8284.00
RETAINING WALL | | |
0220 612021 1637.000 LF | 48.00000 78576.00 | 77.40000 126703.80] 79.00000 129323.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0230 612022 935.000 LF | 56.00000 52360.00] 80.25000 75033.75]| 82.00000 76670.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0240 612032 109.000 LF | 52.00000 5668.00| 90.00000 9810.00| 94.00000 10246.00
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0250 612033 57.000 LF | 67.00000 3819.00]| 89.00000 5073.00]| 104.00000 5928.00
REINFORCED CONCRETE PIPE, 21", CLASS IV | | |
0260 612046 23.000 LF | 74.00000 1702.00]| 90.00000 2070.00]| 66.30000 1524.90
REINFORCED CONCRETE PIPE, 21", CLASS V | | |
0270 612216 78.000 LF | 78.00000 6084.00| 100.00000 7800.00 | 122.00000 9516.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS IV | | |
0280 612529 5010.000 LF | 1.10000 5511.00]| 1.05000 5260.50]| 5.25000 26302.50
PIPE VIDEO INSPECTION | | |
0290 617003 1.000 EACH | 1200.00000 1200.00]| 945.00000 945.00] 1100.00000 1100.00
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0300 617004 1.000 EACH | 1650.00000 1650.00]| 1000.00000 1000.00| 1125.00000 1125.00
REINFORCED CONCRETE FLARED END SECTION, | | |
21" | | |
0310 617165 4.000 EACH | 1500.00000 6000.00]| 1335.00000 5340.00]| 1500.00000 6000.00
REINFORCED CONCRETE FLARED END SECTION, | | |
14" X 23" | | |
0320 701011 91.000 LF | 24.00000 2184.00]| 24.00000 2184.00]| 33.20000 3021.20
| | |

PORTLAND CEMENT CONCRETE CURB, TYPE 2



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/27/09
PAGE 001 -16
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 29-200-19.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/29/09 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
| GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 701022 5678.000 LF | 14.00000 79492.00 | 13.10000 74381.80 | 15.50000 88009.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0340 705002 6046.000 SF | 4.70000 28416.20| 4.65000 28113.90| 4.65000 28113.90
P.C.C. SIDEWALK, 6" | | |
0350 705006 40.000 SF | 9.60000 384.00| 10.00000 400.00| 9.45000 378.00
P.C.C. SIDEWALK, VARIABLE DEPTH | | |
0360 705504 12346.000 SF | 9.50000 117287.00] 10.40000 128398.40| 14.00000 172844.00
BRICK AND/OR BLOCK SIDEWALK | | |
0370 705512 10902.000 SF | 14.50000 158079.00| 13.80000 150447.60| 17.30000 188604.60
UNIT PAVER, TYPE C | | |
0380 705520 198.000 SF | 35.00000 6930.00 | 35.00000 6930.00 | 34.15000 6761.70
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0390 705525 908.000 SF | 15.00000 13620.00]| 19.60000 17796.80| 11.65000 10578.20
CURB RAMP, TYPE 1 | | |
0400 705526 230.000 SF | 16.00000 3680.00 | 21.00000 4830.00 | 15.10000 3473.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0410 708051 18.000 EACH | 2100.00000 37800.00| 2435.00000 43830.00| 2150.00000 38700.00
DRAINAGE INLET, 34" X 24" | | |
0420 708052 9.000 EACH | 2400.00000 21600.00| 2750.00000 24750.00| 2480.00000 22320.00
DRAINAGE INLET, 48" X 30" | | |
0430 708053 9.000 EACH | 2700.00000 24300.00| 2870.00000 25830.00| 2815.00000 25335.00
DRAINAGE INLET, 48" X 48" | | |
0440 708058 2.000 EACH | 3300.00000 6600.00 | 4100.00000 8200.00 | 3525.00000 7050.00
DRAINAGE INLET, 72" X 48" | | |
0450 708107 6.000 EACH | 2200.00000 13200.00]| 2565.00000 15390.00] 1820.00000 10920.00
MANHOLE, ROUND | |
0460 708512 5.000 EACH | 2800.00000 14000.00| 2870.00000 14350.00 | 2600.00000 13000.00
DRAINAGE INLET, SPECIAL I | | |
0470 708583 2.000 EACH | 690.00000 1380.00| 710.00000 1420.00| 1250.00000 2500.00
PERSONNEL GRATE FOR PIPE INLET | | |
0480 708585 1.000 EACH | 1700.00000 1700.00| 2200.00000 2200.00 | 2140.00000 2140.00
JUNCTION BOX, 48" X 30" | | |
0490 710001 34.000 EACH | 750.00000 25500.00| 750.00000 25500.00| 1200.00000 40800.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0500 712005 58.000 SY | 59.00000 3422.00 ]| 50.00000 2900.00 | 35.00000 2030.00
| | |

RIPRAP, R-4



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/27/09
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 29-200-19.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/29/09 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
| GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0510 716000 7.000 EACH | 1700.00000 11900.00]| 1300.00000 9100.00| 1630.00000 11410.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0520 720501 28.000 EACH | 350.00000 9800.00 | 210.00000 5880.00 | 210.00000 5880.00
CRASH CUSHION (SAND BARRELS) | | |
0530 720518 196.000 EACH | 78.00000 15288.00 | 27.00000 5292.00 | 26.30000 5154.80
RELOCATING CRASH CUSHION (SAND BARRELS) | | |
0540 720527 1784.000 EADY | 2.80000 4995.20 | 0.43000 767.12] 0.25000 446 .00
PLASTIC DRUMS | |
0550 720552 28.000 EACH | 19.00000 532.00| 20.00000 560.00 | 20.00000 560.00
REFLECTOR PANELS | |
0560 727500 10.000 EACH | 100.00000 1000.00| 315.00000 3150.00]| 600.00000 6000.00
MONUMENTS | | |
0570 727520 153.000 LF | 3.00000 459.00| 6.00000 918.00] 5.00000 765.00
CONSTRUCTION SAFETY FENCE | | |
0580 732002 1626.000 SY | 7.20000 11707.20] 6.75000 10975.50]| 11.00000 17886.00
TOPSOIL, 6" DEPTH | | |
0590 733002 1806.000 SY | 6.20000 11197.20] 4.75000 8578.50 | 12.00000 21672.00
TOPSOILING, 6" DEPTH | | |
0600 734017 3396.000 SY | 0.34000 1154.64| 0.34000 1154.64| 0.21000 713.16
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0610 736001 3360.000 SY | 3.80000 12768.00 | 3.70000 12432.00]| 5.25000 17640.00
SODDING | | |
0620 737523 LUMP | 28461.90000 28461.90| 27456 .85000 27456.85| 37336.36000 37336.36
PLANTING | | |
0630 741001 6.000 EACH | 430.00000 2580.00 | 100.00000 600.00| 525.00000 3150.00
TREE REMOVAL 6" TO 10.9" | | |
0640 741002 1.000 EACH | 640.00000 640.00| 200.00000 200.00| 840.00000 840.00
TREE REMOVAL 11" TO 14.9" | | |
0650 741503 82.000 LF | 15.00000 1230.00| 20.00000 1640.00 | 7.00000 574.00
ROOT PRUNING | |
0660 742508 1420.000 HOUR | 29.52000 41918.40| 29.52000 41918.40| 29.52000 41918.40
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0670 742517 455.000 HOUR | 42.80000 19474.00| 42.80000 19474.00] 42.80000 19474.00
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0680 743003 84.000 EADY | 1209.00000 101556.00] 28.00000 2352.00| 22.00000 1848.00
| | |

ARROWPANELS, TYPE C



REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : CENTREVILLE STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 29-200-19.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/29/09 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
| GREGGO & FERRARA INC |DATISY CONSTRUCTION COMPANY | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0690 743500 84.000 EADY | 14.00000 1176.00] 0.75000 63.00| 0.30000 25.20
WARNING LIGHTS, TYPE A | | |
0700 743501 168.000 EADY | 1.60000 268.80| 1.10000 184.80] 0.90000 151.20
WARNING LIGHTS , TYPE B | | |
0710 743504 39.000 EACH | 160.00000 6240.00] 205.00000 7995.00 | 155.00000 6045.00
WARNING SIGNS | |
0720 743507 1744.000 LEFDY | 2.70000 4708.80] 0.50000 872.00] 1.20000 2092.80
TEMPORARY BARRICADE, TYPE IIT | | |
0730 743512 84.000 EADY | 240.00000 20160.00| 220.00000 18480.00 | 145.00000 12180.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE T | | |
0740 743514 100.000 EADY | 95.00000 9500.00] 80.00000 8000.00| 90.00000 9000.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0750 743525 328.000 EADY | 7.50000 2460.00] 3.00000 984.00] 1.50000 492.00
TEMPORARY WARNING SIGNS | | |
0760 748015 1230.000 SF | 7.90000 9717.00] 7.85000 9655.50] 5.25000 6457.50
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0770 748016 242.000 LF | 1.20000 290.40| 2.00000 484.00] 3.20000 774.40
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 8" | | |
0780 748019 6000.000 LF | 0.27000 1620.00] 0.19000 1140.00] 0.26000 1560.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0790 748027 1110.000 LF | 1.80000 1998.00| 1.75000 1942.50] 5.25000 5827.50
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0800 748506 16472.000 LF | 0.39000 6424.08| 0.38000 6259.36| 0.37000 6094.64
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0810 748530 100.000 SF | 5.30000 530.00| 2.00000 200.00| 2.65000 265.00
REMOVAL OF PAVEMENT STRIPING | | |
0820 749687 119.000 EACH | 100.00000 11900.00| 80.00000 9520.00] 79.00000 9401.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0830 749690 23.000 SF | 150.00000 3450.00] 20.00000 460.00] 16.00000 368.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0840 758000 2240.000 sY | 11.00000 24640.00] 12.70000 28448.00| 15.00000 33600.00
| | |
| | |
| | |

ETC.
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CALL ORDER 001 CONTRACT 1ID 29-200-19.01 COUNTIES NEW CASTLE
LETTING DATE 09/29/09 DISTRICT N2
SET-ASIDE
6 ) I ( 7 ) I ( 8 )

LINE NO / ITEM CODE / ALT

Q ~

REGGO & FERRARA INC

|DAISY CONSTRUCTION COMPANY
|

|DIAMOND MATERIALS LLC
|

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0850 759005 14.000 EAMO | 4500.00000 63000.00 | 2330.00000 32620.00] 3200.00000 44800.00
FIELD OFFICE, TYPE IT | | |
0860 760507 31829.000 SYIN | 0.86000 27372.94 | 0.23000 7320.67] 0.75000 23871.75
PROFILE MILLING, HOT-MIX | | |
0870 762001 6424.000 LF | 1.10000 7066.40 | 0.80000 5139.20] 1.20000 7708.80
SAW CUTTING, HOT MIX | | |
0880 762002 1756.000 LF | 3.80000 6672.80] 3.00000 5268.00] 4.75000 8341.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0890 763000 LUMP | 21000.00000 21000.00|] 106744.00000 106744.00] 21000.00000 21000.00
INITIAL EXPENSE | | |
0900 763500 LUMP | 22000.00000 22000.00] 85000.00000 85000.00| 140000.00000 140000.00
MAINTENANCE OF TRAFFIC | | |
0910 763501 LUMP | 14000.00000 14000.00| 65000.00000 65000.00 | 60000.00000 60000.00
CONSTRUCTION ENGINEERING | | |
0920 763505 64.000 HOUR | 75.00000 4800.00] 75.00000 4800.00] 75.00000 4800.00
TRAFFIC OFFICERS | | |
0930 763508 LUMP | 5000.00000 5000.00] 6000.00000 6000.00] 7300.00000 7300.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0940 763509 10.000 EAMO | 200.00000 2000.00] 530.00000 5300.00] 100.00000 1000.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
0950 763597 120.000 HOUR | 100.00000 12000.00| 125.00000 15000.00| 130.00000 15600.00
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 1,764,245.96| $ 1,873,373.99| $ 1,970,274.06
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 1,764,245.96 | $ 1,873,373.99| $ 1,970,274.06
DBE GOALS | 14 % | 14 % | 14 %




